DEPARTMENT OF TRANSPORTATI ON
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OLYMPI A, WASHI NGTON 98504 DOT RGGB03
BI D OPENI NG FORM -
SR 20 ET AL
2003 EASTERN REG ON
CHI P SEAL
032005
Bl DDERS AND Bl DS LOCATI ON:  ADAMNS, FERRY, LI NCOLN, STEVENS, WHI T
Bl DDER Bl DDER BI D OPENI NG DATE: 00/ 00/ 0000
TOTAL TOTAL PRQJECT ESTI MATE:
Bl DDER Bl DDER APPARENT 3 LOW Bl DDERS
TOTAL TOTAL
Bl DDER Bl DDER
TOTAL TOTAL
QUANTI TY DESCRI PTI ON ITEME| UNN'T PRICE | UNIT PRICE | UNIT PRICE
LUMP SUM MOBI LI ZATI ON 1
2625 C. Y. STRIPPING INCL. HAUL - SITE PS-FY-| 2
10000 C. Y. MAI NTENANCE SAND 1/4 IN. MNUS IN 3
679 TON CRUSHED SURFACI NG TOP COURSE 4
3162.7 TON ASPHALT CRS- 2P 5
3190 EST. ANTI - STRI PPI NG ADDI TI VE 6
758.8 TON ASPHALT FOR FOG SEAL 7
900 C. Y. AGG. FROM STOCKPI LE FOR BST CLASS | 8
1770 C. Y. AGG. FROM STOCKPI LE FOR BST CLASS | 9
722 C. Y. AGG. FROM STOCKPI LE FOR BST CLASS | 10
1522 C. Y. AGG. FROM STOCKPI LE FOR BST CLASS | 11
350 C. Y. AGG. FROM STOCKPI LE FOR BST CLASS | 12
3410 C. V. AGG. FROM STOCKPI LE FOR BST CLASS | 13
264 C.Y. FURNI SHI NG AND PLACI NG CRUSHED SCR 14
10562 C. Y. FURNI SHI NG AND PLACI NG CRUSHED sd 15
95 EACH Bl TUM NOUS SURFACE TREATMENT FOR R 16
168 HR ADDI TI ONAL BROOM NG 17
385160 L. F. CRACK SEALI NG 18
800 S. Y. PAVEVENT REPLACEMENT | NCL. HAUL 19
6380 TON ASPHALT CONC. FOR PRELEVELING CL. | 20
1250 TON MAI NTENANCE ASPHALT CONC. CL. F 21
9724 CALC JOB M X COMPLI ANCE PRI CE ADJUSTMEN 22
_1 CALC PAVI NG ASPHALT REVI S| ON 23
2 ACRE SEEDI NG, FERTILIZING AND MULCHI NG 24
880 S.F. PAI NTED CROSSWALK LI NE 25
1564 L. F. PAI NTED STOP LI NE 26
9 EACH PAI NTED RAI LROAD CROSSI NG SYNMBOL 27
760340 L. F. TEMPORARY FLEXI BLE RAI SED PAVEMEN 28
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OLYMPI A, WASHI NGTON 98504 DOT_RGGBO03

Bl D OPENI NG FORM

SR 20 ET AL
2003 EASTERN REG ON
CHI P SEAL
032005
QUANTI TY DESCRI PTI ON | TEM: | UNIT PRI CE UNI T PRI CE UNI T PRI CE
LUMP SUM TEMPORARY TRAFFI C CONTROL DEVI CES 29
543 HR CONTRACTOR PI LOTED TRAFFI C CONTROL| 30
2494 HR TRAFFI C CONTROL LABOR 31
50. 6 DAY TRAFFI C CONTROL VEHI CLE 32
560 HR TRAFFI C CONTROL SUPERVI SOR 33
7754 S. F. CONSTRUCTI ON SI GNS CLASS A 34
200 HR TRAI NI NG 35
5380 EST. ROADSI DE CLEANUP 36
5 EST. REI MBURSEMENT FOR THI RD PARTY DAMA 37
5 CALC EXCESS MATERI AL RElI MBURSEMENT 38
-1 CALC M NOR CHANGE 39
15137 CALC AGGREGATE COWPLI ANCE PRI CE ADJUSTM 40
LUMP SUM SPCC PLAN 41




